STATE OF CALI FORNI A BI' D SUMMARY

Bl D OPENI NG DATE 12/ 03/ 03

CONTRACT NUMBER 02-327204

LOCATI ON 02- SHA- 273- R16. 7/ 20. 0
02- SHA- 5-R18. 5/ R19. 1

I N SHASTA COUNTY | N REDDI NG AT
VARI QUS LOCATI ONS

REHABI LI TATE ROADWAY AND BRI DGE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%

PROPCSALS | SSUED 12 FUND TOTAL HA22 10, 948, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 10, 202, 000. 00 AMOUNT OVER 630, 833. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1A 10, 832, 833. 00 2 J F SHEA CO I NC

B) 185 DAYS X 7500

A+B) 12, 220, 333. 00

P O BOX 494519
REDDI NG CA 96049- 4519

2 A 11, 878, 114. 00 1 TULLI'S AND HELLER I NC

B) 240 DAYS X 7500 P O BOX 493416

A+B) 13,678, 114. 00 REDDI NG CA 96049

3 A 16, 440, 559. 00 3 KIEWT PACI FI C CO

B) 220 DAYS X 7500

A+B) 18, 090, 559. 00

P O BOX 1769
VANCOUVER WA 98668

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

12/ 04/ 03
CONTRACT CCDE 'A '
161 CONTRACT | TEMS

FEDERAL Al D ACST- X089- (081) E
P- X089- (081) E

TOTAL NUMBER OF WORKI NG DAYS 185
PERCENT OVER EST 6.18

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

530 246-4292
00177061

FAX 530 246-9940

530 241-5105
00295418

FAX 530 241-5570

360 693-1478
00433176

FAX 360 693-5582
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Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 04/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CALI FORNI A GREENS | NC
NEWCASTLE CA

CAMBLI N STEEL
SACRAMENTO CA

ELI JAH ELECTRI C
MODESTO CA

PACI FI C BORI NG
CARUTHERS CA

STANDARD ENG NEERI NG
BREA CA

TRAFFI C SOLUTI ONS
REDDI NG CA

METAL BEAM GUARD RAI L AND SI GNS

STRI PI NG

EROSI ON CONTRCL

REI NFORCI NG

ELECTRI CAL

JACK PI PE

| TEM5S 62, 126 AND 140

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
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02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 03/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE METAL BEAM GUARD RAI L AND FENCI NG
ANDERSON CA
APPLY A LI NE TRAFFI C MARKI NG
REDDI NG CA
CAREFREE GREENS ERCSI ON CONTRCL
NEWCASTLE CA
Rl CHARD A HEAPS ELECTRI C I NC SI GNAL AND LI GHTI NG
SACRAMENTO CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE AND SURFACI NG ( PARTI AL)
SHASTA LAKE CA
RON HALE CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE
SHASTA LAKE CA
RON HALE CONSTRUCTI ON M SCELLANEQUS CONCRETE UNDERGROUND
SHASTA LAKE CA
SHASTA CONSTRUCTORS BRI DGE WORK AND RETAI NI NG WALL ( PARTI AL)
REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND MERKERS ( PARTI AL)

FAI RFI ELD CA
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12/ 03/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

12/ 04/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

DEBRUN CONSTRUCTI ON
FRENCH CAMP CA

ELI JAH ELECTRI CAL
MODESTO CA

PACI FI C BORI NG | NC
CARUTHERS CA

REYCO SM TH AND REYNOLDS EROSI ON CONTROL | NC

CORONA CA

SHASTA CONSTRUCTORS
REDDI NG CA

STANDARD ENG NEERI NG
BREA CA

METAL BEAM GUARD RAI L

STRI PI NG AND GRCUND I N RUMBLE STRI PS

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS

POLYESTER CONCRETE

ELECTRI CAL

JACKED PI PE

EROSI ON CONTRCL

BRI DGE RETAI NI NG WALLS AND CONCRETE BARRI ER

CONCRETE FLATWORK AND GRATED LI NE DRAI N
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02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 03/ 03 12/ 04/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 100, 000. 00* 100, 000. 00

3 071301 TEMPORARY FENCE M 260 30. 00 7, 800. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 12, 000. 00* 12, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 32, 000. 00* 32, 000. 00

6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 500. 00 1, 000. 00

7 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 38, 000. 00* 38, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 000. 00* 210, 000. 00

9 (S) 120116 TYPE || BARRI CADE EA 6 27.00 162. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 67 42.00 2, 814. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,920 4.00 31, 680. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 210 20. 00 4, 200. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 50, 000. 00* 50, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 580 26. 00 41, 080. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 400. 00 22, 400. 00
16 032100 RELOCATE FI RE HYDRANT EA 2 1, 600. 00 3, 200. 00
17 150206 ABANDON CULVERT EA 9 500. 00 4, 500. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 560 38. 00 21, 280. 00
19 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 520 13. 00 6, 760. 00
20 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 290 7.00 2, 030. 00
21 (S) 150713 REMOVE PAVEMENT MARKI NG MR 410 37.00 15, 170. 00
22 150722 REMOVE PAVEMENT MARKER EA 75 8. 00 600. 00
23 150741 REMOVE ROADSI DE S| GN MOUNTED ON MAST ARM EA 31 500. 00 15, 500. 00
24 150742 REMOVE ROADSI DE SI GN EA 99 110. 00 10, 890. 00
25 150743 REMOVE S| GN FROM ELECTROLI ER EA 5 110. 00 550. 00
26 150748 REMOVE ROADSI DE S| GN PANEL EA 3 110. 00 330. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 450 3.00 7, 350. 00
28 150805 REMOVE CULVERT M 150 28.00 4, 200. 00
29 150820 REMOVE | NLET EA 6 450. 00 2, 700. 00
30 150821 REMOVE HEADVALL EA 1 800. 00 800. 00
31 150823 REMOVE DOWNDRAI N EA 5 450. 00 2, 250. 00
32 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 5, 479 7.00 38, 353. 00
33 150870 REMOVE CONCRETE DECK SURFACE MR 4,803 14. 00 67, 242. 00
34 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 50 220. 00 11, 000. 00
35 032101 RESET DEBRI S RACK EA 1 550. 00 550. 00
36 152320 RESET ROADSI DE SI GN EA 5 250. 00 1, 250. 00
37 152402 ADJUST WATER VALVE COVER TO GRADE EA 33 550. 00 18, 150. 00
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02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 03/ 03 12/ 04/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 152403 ADJUST WATER METER BOX TO GRADE EA 3 550. 00 1, 650. 00
39 152427 ADJUST FI RE HYDRANT EA 1 800. 00 800. 00
40 152440 ADJUST MANHOLE TO GRADE EA 18 550. 00 9, 900. 00
41 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 16, 600 5. 00 83, 000. 00
42 (S) 153210 REMOVE CONCRETE VB 510 37.00 18, 870. 00
43 153221 REMOVE CONCRETE BARR! ER M 130 61. 00 7. 930. 00
44 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1,043 17. 00 17, 731. 00
45 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUVMP SUM 30, 000. 00* 30, 000. 00
46 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUVP SUM 42, 000. 00* 42, 000. 00
47 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 16 275. 00 4, 400. 00
48 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
49 170101 DEVELOP WATER SUPPLY LS LUMP SUM 6, 000. 00* 6, 000. 00
50 190101 ROADVWAY EXCAVATI ON VB 19, 100 22.00 420, 200. 00
51 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 650. 00* 1, 650. 00
52 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 14 1, 300. 00 18, 200. 00
53 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 21 1, 100. 00 23, 100. 00
54 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 350 55. 00 74, 250. 00
55 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 14 770. 00 10, 780. 00
56 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 280 70. 00 89, 600. 00
57 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 67 75. 00 5. 025. 00

VALL)
58 193114 SAND BACKFI LL VB 86 350. 00 30, 100. 00
59 198001 | MPORTED BORROW VB 6, 210 36. 00 223, 560. 00
60 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1, 870 25. 00 46, 750. 00
61 200101 | MPORTED TOPSOI L VB 6, 940 31. 00 215, 140. 00
62 200114 ROCK BLANKET MR 660 175. 00 115, 500. 00
63 (S) 032102 MULCH ( EROSI ON CONTROL) VB 29 100. 00 2, 900. 00
64 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 23 235. 00 5. 405. 00
65 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 300 1. 00 2,300. 00
66 (S) 203021 FI BER ROLLS M 3. 840 13. 00 49, 920. 00
67 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 9, 200 . 65 5, 980. 00
68 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 300 85. 00 25, 500. 00
69 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 720 1. 50 1, 080. 00
70 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 720 2.20 1, 584. 00
71 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 450 14. 00 6, 300. 00
(1.63 MV THI CK)
72 220101 FI NI SHI NG ROADVWAY LS LUVP SUM 10, 000. 00* 10, 000. 00

73 260201 CLASS 2 AGGREGATE BASE VB 4, 320 47.00 203, 040. 00
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02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
74 374206 SEAL RANDOM CRACKS LNKM 23 1, 900. 00 43, 700. 00
75 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 690 200. 00 338, 000. 00
76 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,570 63. 00 98, 910. 00
77 390153 ASPHALT CONCRETE ( TYPE A) TONN 52, 100 55. 00 2, 865, 500. 00
78 394001 PLACE ASPHALT CONCRETE DI KE M 3,720 7.00 26, 040. 00
79 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 870 27.00 50, 490. 00
AREA)

80 394054 SHOULDER RUMBLE STRI P M 1, 860 3. 00 5, 580. 00
(AC, GROUND- | N | NDENTATI ONS)

81 420201 GRI ND EXI STI NG CONCRETE M2 340 32. 00 10, 880. 00
PAVEMVENT

82 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 10 2, 400. 00 24, 000. 00

83 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 156. 5 1, 150. 00 179, 975. 00

84 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 40 800. 00 32, 000. 00

(TYPE N)
85 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 173 800. 00 138, 400. 00
(TYPE R)

86 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 360 535. 00 192, 600. 00

87 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 77 1, 650. 00 127, 050. 00

88 510526 M NOR CONCRETE ( BACKFI LL) VB 18 165. 00 2.970. 00

89 511035 ARCHI TECTURAL TREATNMENT MR 490 125. 00 61, 250. 00

90 511048 APPLY ANTI - GRAFFI TI  COATI NG M2 490 16. 00 7.840. 00

91 049564 CLEAN JO NT M 174 165. 00 28, 710. 00

92 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 179 1, 500. 00 268, 500. 00

93 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 5, 846 40. 00 233, 840. 00

94 519080 JO NT SEAL M 174 275. 00 47, 850. 00

95 (S) 519120 JONT SEAL (MR 15 MV) M 83 200. 00 16, 600. 00

96 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 11, 780 3.30 38, 874. 00

97 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 17, 000 2.00 34, 000. 00

98 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 20, 075 2.20 44, 165. 00

( BRI DGE)
99 566011 ROADSI DE SI GN - ONE POST EA 67 175. 00 11, 725. 00
100 566012 ROADSI DE SI GN - TWD POST EA 15 200. 00 3, 000. 00
101 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 37 286. 00 10, 582. 00
METHOD)

102 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 2 165. 00 330. 00
EXI STI NG POST

103 (S) 032103 PAI NT SI GNAL POLES AND MAST ARMS LS LUMP SUM 55, 000. 00* 55, 000. 00
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12/ 03/ 03 12/ 04/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

104 049565 PREPARE AND PAI NT CONCRETE MR 380 11. 00 4, 180. 00
(MEDI AN CURB) (BRI DGE)

105 650079 900 MV REI NFORCED CONCRETE Pl PE M 65 350. 00 22, 750. 00

106 655258 JACKED 900 MM REI NFORCED CONCRETE Pl PE M 53 825. 00 43, 725. 00
(CLASS 11)

107 657214 365 MM X 575 MM OVAL SHAPED REl NFORCED M 66 350. 00 23, 100. 00
CONCRETE Pl PE (CLASS 11)

108 664010 300 MVl CORRUGATED STEEL Pl PE M 10 350. 00 3, 500. 00
(2.01 MM THI CK)

109 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

110 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

111 680273 80 MV SLOTTED PLASTI C Pl PE UNDERDRAI N M 180 75. 00 13, 500. 00

112 680467 300 MV PERFORATED STEEL Pl PE UNDERDRAI N M 120 115. 00 13, 800. 00

113 682001 PERVEABLE MATERI AL VB 380 45. 00 17, 100. 00

114 700658 900 MVl CORRUGATED STEEL PI PE | NLET M 31 1, 000. 00 31, 000. 00
(2.01 MM THI CK)

115 703233 GRATED LI NE DRAI N M 5 275. 00 1, 375. 00

116 704189 JACKED 600 MM WELDED STEEL Pl PE M 230 650. 00 149, 500. 00
(6.35 MM THI CK)

117 032104 200 MV STEEL FLARED END SECTI ON EA 1 80. 00 80. 00

118 705042 300 MV STEEL FLARED END SECTI ON EA 4 80. 00 320. 00

119 705044 450 MM STEEL FLARED END SECTI ON EA 11 100. 00 1, 100. 00

120 705046 675 MV STEEL FLARED END SECTI ON EA 39 100. 00 3, 900. 00

121 705047 750 MM STEEL FLARED END SECTI ON EA 1 275. 00 275. 00

122 707133 900 MV PRECAST CONCRETE PI PE | NLET M 1.2 1, 800. 00 2, 160. 00

123 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 130 85. 00 11, 050. 00

124 721011 ROCK SLOPE PROTECTI ON VB 280 85. 00 23, 800. 00
(BACKING NO. 2, METHOD B)

125 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 740 2.20 3, 828. 00

126 731502 M NOR CONCRETE (M SCELLANEOUS VB 1, 330 500. 00 665, 000. 00
CONSTRUCTI ON)

127 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 8, 734 3.00 26, 202. 00

128 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 120 13. 00 1, 560. 00

129 (S) 800386 CHAI N LI NK FENCE (TYPE CL- 1.2, M 530 50. 00 26, 500. 00
VI NYL- CLAD)

130 (S) 032105 WROUGHT | RON FENCE M 150 275. 00 41, 250. 00

131 820107 DELI NEATOR ( CLASS 1) EA 66 33.00 2,178. 00

132 032106 HI GHWAY POST MARKER EA 6 33. 00 198. 00
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12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
133 820112 MARKER ( CULVERT) EA 66 33.00 2,178. 00
134 820141 OBJECT MARKER ( TYPE K- 1) EA 12 28. 00 336. 00
135 820151 OBJECT MARKER ( TYPE L-1) EA 5 33.00 165. 00
136 (S) 832001 METAL BEAM GUARD RAI LI NG M 230 150. 00 34, 500. 00
137 (S) 833077 PEDESTRI AN BARRI CADE EA 8 600. 00 4, 800. 00
138 833125 CONCRETE BARRI ER ( TYPE 25) M 30 200. 00 6, 000. 00
139 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 200. 00 11, 000. 00
140 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 170 200. 00 34, 000. 00
141 (F) 839728 CONCRETE BARRI ER ( TYPE 736R) M 97 200. 00 19, 400. 00
142 (S) 032119 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 38, 600 3.36 129, 696. 00
(| NVERTED)
143 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 790 50. 00 39, 500. 00
144 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 10, 500 2.00 21, 000. 00
( SPRAYABLE)
145 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 880 6. 00 17, 280. 00
146 (S) 032107 SI GNAL AND LI GHTI NG ( LOCATI ON 1- MODI FY) LS LUMP SUM 20, 000. 00* 20, 000. 00
147 (S) 032108 SI GNAL AND LI GHTI NG ( LOCATI ON 2- MODI FY) LS LUMP SUM 44, 000. 00* 44, 000. 00
148 (S) 032109 SI GNAL AND LI GHTI NG ( LOCATI ON 3- MODI FY) LS LUMP SUM 22, 000. 00* 22, 000. 00
149 (S) 032110 SI GNAL AND LI GHTI NG ( LOCATI ON 4- MODI FY) LS LUMP SUM 38, 000. 00* 38, 000. 00
150 (S) 032111 SI GNAL AND LI GHTI NG ( LOCATI ON 5- MODI FY) LS LUMP SUM 24, 000. 00* 24, 000. 00
151 (S) 032112 SI GNAL AND LI GHTI NG ( LOCATI ON 6- MODI FY) LS LUMP SUM 22, 000. 00* 22, 000. 00
152 032113 SI GNAL AND LI GHTI NG ( LOCATI ON 7- MODI FY) LS LUMP SUM 225, 000. 00* 225, 000. 00
153 (S) 032114 SI GNAL AND LI GHTI NG ( LOCATI ON 8- MODI FY) LS LUMP SUM 65, 000. 00* 65, 000. 00
154 (S) 032115 SI GNAL AND LI GHTI NG ( LOCATI ON 9- MODI FY) LS LUMP SUM 44, 000. 00* 44, 000. 00
155 (S) 032116 SI GNAL AND LI GHTI NG ( LOCATI ON 10- MODI FY) LS LUMP SUM 62, 000. 00* 62, 000. 00
156 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 44, 000. 00* 44, 000. 00
157 (S) 032118 LI GHTI NG (CI TY STREET DECORATI VE) LS LUMP SUM 445, 000. 00* 445, 000. 00
158 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
159 620909 450 MM ALTERNATI VE Pl PE CULVERT M 160 300. 00 48, 000. 00
160 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 730 275. 00 200, 750. 00
161 999990 MOBI LI ZATI ON LS LUMP SUM 450, 000. 00* 450, 000. 00
A) 10, 832, 833. 00

B) 18 DAYS X 7500

A+B) 12, 220, 333. 00
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250.
100.
100.
100.

100.
2, 000.
2, 500.

800.

12.
100.
5, 000.
225.
450.
300.
1, 800.

350000.
150.
2546.
25344.
5250.
60000.
71100.
9800.
5000.
10800.
7280.
4160.
812.
12300.
225.
7750.
9900.
500.
300.
9800.
15000.
12000.
2500.
4000.
43832.
57636.
5000.
5000.
1125.
14850.
900.
1800.

SUMMARY

200.
500.
1, 000.
225.
16.
16.
100.
1, 000.
225.
665.
875.
1, 000.

OF

00
00

RE MA I

10, 000.
1, 200, 000.
20.

12, 000.
55, 000.
4, 500.
40, 000.
1, 000, 000.
100.

38.

3.

40.

150, 000.
80.

300.

3, 500.
750.

13.

10.

2.

30.

3.

600.
100.
100.
100.

10000. 00
1200000. 00
5200. 00
12000. 00
55000. 00
9000. 00
40000. 00
1000000. 00
600. 00
2546. 00
25344. 00
8400. 00
150000. 00
126400. 00
16800. 00
7000. 00
6750. 00
7280. 00
5200. 00
812. 00
12300. 00
225.00
18600. 00
9900. 00
500. 00
300. 00
15925. 00
30000. 00
3000. 00
1000. 00
1125. 00
87664. 00
76848. 00
5000. 00
1000. 00
1125. 00
21945. 00
2625. 00
1000. 00

N
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B
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Bl D245
PAGE 10
12/ 04/ 03



02- 327204 Bl D245
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12/ 03/ 03 12/ 04/ 03
| TEM SECOND THI RD

BI D AMOUNT Bl D AMOUNT

40 500. 00 9000. 00 700. 00 12600. 00
41 6. 00 99600. 00 10. 00 166000. 00
42 200. 00 102000. 00 200. 00 102000. 00
43 38. 00 4940. 00 50. 00 6500. 00
44 6. 00 6258. 00 4.00 4172. 00
45 66, 000. 00* 66000. 00 66, 000. 00* 66000. 00
46 62, 000. 00* 62000. 00 62, 000. 00* 62000. 00
47 210. 00 3360. 00 150. 00 2400. 00
48 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
49 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
50 24.00 458400. 00 50. 00 955000. 00
51 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
52 500. 00 7000. 00 500. 00 7000. 00
53 3, 500. 00 73500. 00 3, 500. 00 73500. 00
54 50. 00 67500. 00 50. 00 67500. 00
55 200. 00 2800. 00 200. 00 2800. 00
56 60. 00 76800. 00 60. 00 76800. 00
57 90. 00 6030. 00 90. 00 6030. 00
58 100. 00 8600. 00 175. 00 15050. 00
59 14. 00 86940. 00 30. 00 186300. 00
60 20. 00 37400. 00 25.00 46750. 00
61 13. 00 90220. 00 60. 00 416400. 00
62 445. 00 293700. 00 75. 00 49500. 00
63 90. 00 2610. 00 90. 00 2610. 00
64 214. 00 4922. 00 214. 00 4922. 00
65 1.00 2300. 00 1.00 2300. 00
66 12. 00 46080. 00 12. 00 46080. 00
67 .50 4600. 00 . 60 5520. 00
68 80. 00 24000. 00 77.00 23100. 00
69 1.50 1080. 00 1.40 1008. 00
70 2.00 1440. 00 2.00 1440. 00
71 210. 00 94500. 00 200. 00 90000. 00
72 5, 000. 00* 5000. 00 50, 000. 00* 50000. 00
73 44.00 190080. 00 65. 00 280800. 00
74 1, 500. 00 34500. 00 1, 500. 00 34500. 00
75 200. 00 338000. 00 250. 00 422500. 00
76 60. 00 94200. 00 80. 00 125600. 00
77 53. 00 2761300. 00 70. 00 3647000. 00
78 3.00 11160. 00 2.05 7626. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

02- 327204
02- SHA- 273
12/ 03/ 03

20, 000.

150.

600.
700.
500.
250.

15000.
234750.
24000.
112450.
180000.
215600.
4500.
73500.
4900.
4872.
259550.
251378.
17400.
8300.
23560.
34000.
40150.
23785.
11850.
9620.
300.
20000.
3800.
39000.
39750.
42900.
3000.
0.

0.
27000.
30000.
22800.
18600.
3500.
115000.
250.

SUMMARY

175.
300.
75.
2, 000.
600.
650.
250.

OF

RE MA I

15000. 00
234750. 00
24000. 00
112450. 00
180000. 00
231000. 00
2700. 00
73500. 00
4900. 00
4872. 00
259550. 00
204610. 00
17400. 00
8300. 00
23560. 00
34000. 00
40150. 00
23785. 00
11850. 00
9620. 00
300. 00
10000. 00
9500. 00
65000. 00
74200. 00
26400. 00
1000. 00
0. 00

0. 00
31500. 00
36000. 00
28500. 00
62000. 00
3000. 00
149500. 00
250. 00

N

N G

B

DDERS

Bl D245
PAGE 12
12/ 04/ 03



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

02- 327204
02- SHA- 273
12/ 03/ 03

931000.
34936.
13800.
27560.
43500.

1980.
180.
1980.
300.
125.
20700.
4400.
45000.
2100.
39100.
24250.
79130.
35550.
7875.
15120.
21286.
37360.
23742.
45480.
29685.
27895.

198890.
35905.
49940.
54420.
53460.

SUMMARY

10, 000.
23, 000.
11, 000.
22, 000.
15, 000.
16, 000.
200, 000.
30, 000.
34, 000.
40, 000.
40, 000.

OF

RE MA I

904400. 00
21835. 00
24000. 00
27560. 00
43500. 00

1980. 00
180. 00
1980. 00
300. 00
150. 00
20700. 00
4400. 00
45000. 00
14000. 00
58140. 00
24250. 00
79130. 00
35550. 00
7875. 00
15120. 00
10000. 00
23000. 00
11000. 00
22000. 00
15000. 00
16000. 00

200000. 00
30000. 00
34000. 00
40000. 00
40000. 00

N

N G

B

DDERS

Bl D245
PAGE 13
12/ 04/ 03



02- 327204 Bl D245

02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 14

12/ 03/ 03 12/ 04/ 03
| TEM SECOND THI RD

BI D AMOUNT Bl D AMOUNT
157 428, 260. 00* 428260. 00 400, 000. 00~ 400000. 00
158 . 00* 0. 00 . 00* 0. 00
159 325. 00 52000. 00 300. 00 48000. 00
160 375. 00 273750. 00 450. 00 328500. 00
161 1, 100, 000. 00* 1100000. 00 1, 600, 000. 00* 1600000. 00
TOT A 11, 878, 114. 00 A) 16, 440, 559. 00
B) 240 DAYS X 7500 B) 220 DAYS X 7500



